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Q # Question Answer

9

 Have you thought about painting being a specialty item for this one? 

The containment and time restrictions really drive the painting price 

upward. I hope your not looking for a painter to be the GC on this 

Addressed in Addendum No.  1.

8

 I don’t see the requirement for QP-1 and QP-2 contractors. The requirements for QP-1 and QP-2 certification are typically 

specified for cleaning existing steel structures with a hazardous base. 

Bridge 1-585 does not contain hazardous coatings, so that 

specification is included for this project.

7

On plan sheet No 33 under Mill and Overlay Notes: Note 4 states 

“Commencement of Milling Operations shall only proceed when 

there is no inclement weather in the forecast between milling of the 

deck and the cleaning, surface preparation, and placement of the PPC 

overlay operations.” Does this statement take into account that there 

will be at least 8 calendar days between milling and PPC placement, 

after allowing for deck repairs and other prep activities? It is rare that 

there will be no inclement weather in the forecast for any 8 calendar 

days. If enforcement of this clause delays the work will the entire 

period be counted as “weather days” under the contract? Can this 

clause be changed to read between “shotblasting and placement of the 

PPC overlay operations”?

A CPM Schedule is required as part of this contract.  Weather days 

must be built into the CPM schedule based on DelDOT’s weather 

calendar.  A non-compensable time extension will not be granted by 

DelDOT for weather delays until all project float has been used up 

and all weather days have been accounted for.

6

Regarding Item 605709 Weld Repairs: The special provision states 

“payment for the item shall be made for at the contract unit price bid 

per each...”  The unit in the bid form is “LF”. Based upon the 

description of the work “Each” is the correct unit. The bid form needs 

Addressed in Addendum No.  1.

5
Could you please put the Plans for the original Contract (79-071-02) 

on line for our review.

The original plans (79-071-02) have been posted on the website. 
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Q # Question Answer

4

Refer to Contract Sheet No. 9, 10 and 11.

On Section C-C on Sheet 10, shows a shop weld of web plate to top 

flange plate.  Is this correct?  Does it also apply to the vertical plate 

that is shown on the vertical side of the existing stiffener plate?  In 

other words, is this a shop weldment, and in the case between 

stiffeners/bolsters  is it basically a three sided box?  If so, 

measurements will have to be precise.

Yes, this is a shop weld between the new web plate and new bottom 

flange top plate.

Yes, this is also a shop weld between the new web plate and the new 

stiffener plate.

Yes, between the stiffeners, it will look like a three sided box.

Yes, measurements will need to be precise.  It shall be the 

Contractor’s responsibility to field verify all dimensions prior to 

fabrication.  Reference Project Note 25 on Sheet No. 4 and 

Fabrication and Erection Note 1 on Sheet No. 5.

3

Refer to Contract Sheet No. 5 of 48, Fabrication and Erection Notes 2 

and 7.

Note 2:  Where new metal is to be connected to existing material, the 

existing surface at the faying surface shall be cleaned by vacuum 

contained blast to bare metal prior to the installation of new material.

Note 7:Existing steel surface that is to be covered by new plates shall 

be thoroughly cleaned to an SSPC SP3 finish….  (Note:  SP3 is 

power tool cleaning)

Is the distinction that the “faying surface” ie., surface that needs to be 

slip critical shall be blast clean to bare metal?  If so, how do we 

identify the difference?

Fabrication and Erection Note 2 (Sheet No. 5 of 48) applies to the Pin 

and Hanger Retrofit Details on Sheet Nos. 19 – 23.

Fabrication and Erection Note 7 (Sheet No. 5 of 48) applies to all 

other locations.

2

The cleaning & painting (Items 605522 & 605532) are likely to be a 

very large portion of this contract and performed by a painting 

subcontractor.  There could be a problem meeting the 50% 

subcontracting requirement, especially if the painting subcontractor 

provides the Temporary Protective Shield (601522) which is typical.  

Can Items 601522, 605522, & 605532 (or at least 605522 & 605532) 

be considered “Specialty Items” and excluded from the 

subcontracting percentages as they have occasionally been in the 

Addressed in Addendum No.  1.

1

Are there any digital photos and/or bridge inspection reports available 

of the steel repair areas for this contract?  If they are available can 

they be posted online or do they need to be reviewed in person?

Previous inspection reports are not necessary for the bidding of the 

contract and will not be provided as part of the bid documents. The 

Contractors are to bid the project based on the contract documents 

provided.
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